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B. Scope of Work by Task

Please break down the proposal into discrete tasks and include a task name, description of each task,
quantifiable expected results, and discrete deliverables for each task. Note: make sure to list tasks for
quarterly reporting on the status of the grant project and a final report on the outcome of the grant
project. You may add or subtract rows as needed.
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